HUMBOLDT STATE UNIVERSITY

October 22, 2020

To All Prospective Bidders

SUBJECT: IFB #PW20-2, CCAT Mini Split Heat Pump, Project #XHF034

Addendum #2

The following changes, omissions and/or additions to the Bidding Documents shall apply to proposals made for and to the
execution of the various parts of the work affected thereby and all other conditions shall remain the same. In case of conflict
between Bidding Documents and this Addendum, this Addendum shall govern.

1.

Bid Opening Date.

Bid Due Date has been changed from Friday, October 16, 2020 at 3:00 p.m. to Friday, October 30, 2020 by 11:00
a.m.

Exhibit A, Notice to Contractors: First Paragraph, Page 1 of 1. This paragraph is changed to read as follows:

The Trustees of the California State University will receive bid proposals by email only to
A.Gail.Dungan@humboldt.edu, for Invitation for Bids (IFB) #PW20-2, for the Humboldt State University, (HSU).
The email subject must state it is your bid proposal for IFB #PW20-2. Bid Proposal Packages will be received by
email until 3:00-p-m- 11:00 a.m. on Friday, October +6 30, 2020, in accordance with the contract documents, at
which time the proposals will be publicly opened and read via Zoom meeting. This Zoom meeting information will
be posted at https://procurement.humboldt.edu/bids/construction.

Exhibit B, Bid Proposal Form: Last Paragraph, Page 2 of 2. This paragraph is changed to read as follows:

The work on this project shall begin a : is-fu e i i
Monday, January 4, 2021, with a Total Complet1on date of Sunday, Nevembeﬂ—Z—Z—@%(—) February 14, 2021
Liquidated damages shall be $500 for each calendar day completion is delayed beyond the time prescribed for the
project.

Exhibit F, Project Manual: Section 01 01 00: Summary of Work, Part 1.5 Contract Time, Page 4 of 130.
This paragraph is changed to read as follows:

Total Completion: 23 Daysfrom-thestart-date-established-by-the Notice-toProceed Between Monday, January 4,
2021 and Sunday, February 14, 2021.

a. Complete all Work including all administrative and contract closeout requirements for CCAT Mini Split
Heat Pump project. This Contract Time includes all inspections and approvals as well as the Deputy
Building Official approval and SFM Certificate of Conditional Occupancy.

b. See Contract General Conditions, including Article 4.14 for Contract Time requirements.

c. The Contractor shall not have the right to an adjustment in the time of completion due to weather conditions
or industrial conditions which are normal for the locality of the site. The time for completion of the Contract
has been calculated with consideration given to the average climatic range and usual industrial conditions
prevailing in the locality of the site.

-END OF ADDENDUM-
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