### REQUEST FOR PROPOSALS #PW19-10
### UNIFORM TABLE OF CONTENTS

<table>
<thead>
<tr>
<th>Exhibit</th>
<th>Article</th>
<th>Title</th>
<th>Tab</th>
</tr>
</thead>
<tbody>
<tr>
<td>A</td>
<td></td>
<td>Advertisement (Notice to Contractors)</td>
<td>A, 1</td>
</tr>
<tr>
<td>B</td>
<td></td>
<td>Request for Proposal (Information for Proposers)</td>
<td>B, 1</td>
</tr>
<tr>
<td></td>
<td>21.00</td>
<td>General Statement</td>
<td></td>
</tr>
<tr>
<td></td>
<td>21.01</td>
<td>Introduction</td>
<td></td>
</tr>
<tr>
<td></td>
<td>21.02</td>
<td>Project Schedule</td>
<td></td>
</tr>
<tr>
<td></td>
<td>21.03</td>
<td>Cost Limits</td>
<td></td>
</tr>
<tr>
<td></td>
<td>21.04</td>
<td>Pre-proposal Conference and Site Visit</td>
<td></td>
</tr>
<tr>
<td></td>
<td>21.05</td>
<td>Clarifications Regarding the RFP</td>
<td></td>
</tr>
<tr>
<td></td>
<td>21.06</td>
<td>Prequalification Requirements</td>
<td></td>
</tr>
<tr>
<td></td>
<td>21.07</td>
<td>Costs, Awards</td>
<td></td>
</tr>
<tr>
<td></td>
<td>21.08</td>
<td>Alternatives and Clarifications</td>
<td></td>
</tr>
<tr>
<td></td>
<td>21.09</td>
<td>Confidentiality of Proposals and Identification Numbers</td>
<td></td>
</tr>
<tr>
<td></td>
<td>21.10</td>
<td>Approval by the Trustees</td>
<td></td>
</tr>
<tr>
<td></td>
<td>21.11</td>
<td>Liquidated Damages</td>
<td></td>
</tr>
<tr>
<td></td>
<td>21.12</td>
<td>Reservation of Rights</td>
<td></td>
</tr>
<tr>
<td></td>
<td>21.13</td>
<td>Building Permits and Fees</td>
<td></td>
</tr>
<tr>
<td></td>
<td>21.14</td>
<td>Firm Price</td>
<td></td>
</tr>
<tr>
<td></td>
<td>21.15</td>
<td>Proprietary Data</td>
<td></td>
</tr>
<tr>
<td></td>
<td>21.16</td>
<td>Use of Proposals</td>
<td></td>
</tr>
<tr>
<td></td>
<td>21.17</td>
<td>Prevailing Wage Rates</td>
<td></td>
</tr>
<tr>
<td></td>
<td>21.18</td>
<td>Subcontractor Prequalification</td>
<td></td>
</tr>
<tr>
<td></td>
<td>22.00</td>
<td>Proposal Requirements</td>
<td></td>
</tr>
<tr>
<td></td>
<td>22.01</td>
<td>Proposal Checklist</td>
<td></td>
</tr>
<tr>
<td></td>
<td>22.02</td>
<td>Cost Proposal Requirements</td>
<td></td>
</tr>
<tr>
<td></td>
<td>22.03</td>
<td>Technical Proposal Requirements</td>
<td></td>
</tr>
<tr>
<td></td>
<td>22.04</td>
<td>Proposal Opening Procedures</td>
<td></td>
</tr>
<tr>
<td></td>
<td>23.00</td>
<td>Financial Plan</td>
<td></td>
</tr>
<tr>
<td></td>
<td>23.01</td>
<td>Basic Plan</td>
<td></td>
</tr>
<tr>
<td></td>
<td>24.00</td>
<td>Evaluation Criteria</td>
<td></td>
</tr>
<tr>
<td></td>
<td>24.01</td>
<td>General Information</td>
<td></td>
</tr>
<tr>
<td></td>
<td>24.02</td>
<td>Evaluation Process</td>
<td></td>
</tr>
<tr>
<td></td>
<td>24.03</td>
<td>Nonresponsive Proposals</td>
<td></td>
</tr>
<tr>
<td></td>
<td>24.04</td>
<td>Quality Point Value</td>
<td></td>
</tr>
<tr>
<td></td>
<td>24.05</td>
<td>Analysis Procedures</td>
<td></td>
</tr>
<tr>
<td></td>
<td>24.06</td>
<td>Establishment of Apparent Finalists</td>
<td></td>
</tr>
<tr>
<td>C</td>
<td></td>
<td>Contract General Conditions for Design-Build (Major</td>
<td>C, 1</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Capital Outlay) Projects</td>
<td></td>
</tr>
<tr>
<td></td>
<td>31.00</td>
<td>Definitions</td>
<td></td>
</tr>
<tr>
<td></td>
<td>32.00</td>
<td>Proposals</td>
<td></td>
</tr>
<tr>
<td></td>
<td>32.01</td>
<td>Duty to Carefully Examine Instructions</td>
<td></td>
</tr>
<tr>
<td></td>
<td>32.02</td>
<td>Competence of Proposers</td>
<td></td>
</tr>
<tr>
<td></td>
<td>32.03</td>
<td>Necessity for Careful Examination of Site, Plans, Specifications</td>
<td></td>
</tr>
<tr>
<td></td>
<td>32.04</td>
<td>Clarification During Bidding</td>
<td></td>
</tr>
<tr>
<td></td>
<td>32.05</td>
<td>Proposal Documents</td>
<td></td>
</tr>
<tr>
<td></td>
<td>32.06</td>
<td>Proposal Regulations</td>
<td></td>
</tr>
<tr>
<td>Exhibit</td>
<td>Article</td>
<td>Title</td>
<td>Tab</td>
</tr>
<tr>
<td>---------</td>
<td>---------</td>
<td>----------------------------------------------------------------------</td>
<td>-----</td>
</tr>
<tr>
<td>32.07</td>
<td></td>
<td>Competitive Bidding</td>
<td></td>
</tr>
<tr>
<td>32.08</td>
<td></td>
<td>Mistake in Proposal</td>
<td></td>
</tr>
<tr>
<td>32.09</td>
<td></td>
<td>Small Business Five Percent Proposal Advantage</td>
<td></td>
</tr>
<tr>
<td>32.10</td>
<td></td>
<td>California Company; Reciprocal Preference Against Nonresident Contractors; Certification</td>
<td></td>
</tr>
<tr>
<td>32.11</td>
<td></td>
<td>Failure to be a Responsible Bidder</td>
<td></td>
</tr>
<tr>
<td>32.12</td>
<td></td>
<td>Disabled Veteran Business Enterprise (DVBE) Participation Requirement</td>
<td></td>
</tr>
<tr>
<td>33.00</td>
<td></td>
<td>Award and Execution of Contract</td>
<td></td>
</tr>
<tr>
<td>33.01</td>
<td></td>
<td>Award of Contract</td>
<td></td>
</tr>
<tr>
<td>33.02</td>
<td></td>
<td>Return of Proposer’s Security</td>
<td></td>
</tr>
<tr>
<td>33.03</td>
<td></td>
<td>Contract Bonds</td>
<td></td>
</tr>
<tr>
<td>33.04</td>
<td></td>
<td>Execution of Contract</td>
<td></td>
</tr>
<tr>
<td>33.05</td>
<td></td>
<td>Failure or Refusal to Execute Contract</td>
<td></td>
</tr>
<tr>
<td>34.00</td>
<td></td>
<td>Design Requirements</td>
<td></td>
</tr>
<tr>
<td>34.01</td>
<td></td>
<td>Scope of Work</td>
<td></td>
</tr>
<tr>
<td>34.02</td>
<td></td>
<td>Intent of the Contract Documents</td>
<td></td>
</tr>
<tr>
<td>34.03</td>
<td></td>
<td>Laws and Codes</td>
<td></td>
</tr>
<tr>
<td>34.04</td>
<td></td>
<td>Drawings and Specifications</td>
<td></td>
</tr>
<tr>
<td>34.05</td>
<td></td>
<td>Approvals Prior to Construction</td>
<td></td>
</tr>
<tr>
<td>34.06</td>
<td></td>
<td>Submittals</td>
<td></td>
</tr>
<tr>
<td>34.07</td>
<td></td>
<td>Divisions of the Performance Specifications</td>
<td></td>
</tr>
<tr>
<td>34.08</td>
<td></td>
<td>Standard Specifications</td>
<td></td>
</tr>
<tr>
<td>34.09</td>
<td></td>
<td>Lay-out of the Work</td>
<td></td>
</tr>
<tr>
<td>35.00</td>
<td></td>
<td>Conduct of the Construction Work</td>
<td></td>
</tr>
<tr>
<td>35.01</td>
<td></td>
<td>Laws to be Observed: Generally</td>
<td></td>
</tr>
<tr>
<td>35.02</td>
<td></td>
<td>Laws to be Observed: Regarding Labor</td>
<td></td>
</tr>
<tr>
<td>35.03</td>
<td></td>
<td>Environmental Requirements</td>
<td></td>
</tr>
<tr>
<td>35.04</td>
<td></td>
<td>Substitution of Subcontractors</td>
<td></td>
</tr>
<tr>
<td>35.05</td>
<td></td>
<td>Delegation of Performance and Assignment of Money Earned</td>
<td></td>
</tr>
<tr>
<td>35.06</td>
<td></td>
<td>Design-Builder’s Insurance</td>
<td></td>
</tr>
<tr>
<td>35.07</td>
<td></td>
<td>Indemnification</td>
<td></td>
</tr>
<tr>
<td>35.08</td>
<td></td>
<td>Design-Builder’s Responsibility for the Work</td>
<td></td>
</tr>
<tr>
<td>35.09</td>
<td></td>
<td>Occupancy by Trustees Prior to Acceptance</td>
<td></td>
</tr>
<tr>
<td>35.10</td>
<td></td>
<td>Payments by Design-Builder</td>
<td></td>
</tr>
<tr>
<td>35.11</td>
<td></td>
<td>Responsibility to Secure and Pay for Permits, Licenses, Utility Connections, Etc.</td>
<td></td>
</tr>
<tr>
<td>35.12</td>
<td></td>
<td>Patented or Copyrighted Materials</td>
<td></td>
</tr>
<tr>
<td>35.13</td>
<td></td>
<td>Property Rights in Materials and Equipment</td>
<td></td>
</tr>
<tr>
<td>35.14</td>
<td></td>
<td>Taxes</td>
<td></td>
</tr>
<tr>
<td>35.15</td>
<td></td>
<td>Contract Time</td>
<td></td>
</tr>
<tr>
<td>35.16</td>
<td></td>
<td>Progress Schedule</td>
<td></td>
</tr>
<tr>
<td>35.17</td>
<td></td>
<td>Labor Force and Superintendent</td>
<td></td>
</tr>
<tr>
<td>35.18</td>
<td></td>
<td>Limitation of Construction Operations</td>
<td></td>
</tr>
<tr>
<td>35.19</td>
<td></td>
<td>Coordination with Other Work</td>
<td></td>
</tr>
<tr>
<td>35.20</td>
<td></td>
<td>Drawings Reflecting Actual Construction</td>
<td></td>
</tr>
<tr>
<td>35.21</td>
<td></td>
<td>Access for Inspection</td>
<td></td>
</tr>
<tr>
<td>35.22</td>
<td></td>
<td>Clean-up of Project and Site</td>
<td></td>
</tr>
<tr>
<td>35.23</td>
<td></td>
<td>Project Sign, Advertising</td>
<td></td>
</tr>
<tr>
<td>36.00</td>
<td></td>
<td>Interpretation of and Adherence to Contract Requirements</td>
<td></td>
</tr>
<tr>
<td>36.01</td>
<td></td>
<td>Interpretation of Contract Requirements</td>
<td></td>
</tr>
<tr>
<td>36.02</td>
<td></td>
<td>Issuance of Interpretations, Clarifications, Additional Instructions</td>
<td></td>
</tr>
<tr>
<td>Exhibit</td>
<td>Article</td>
<td>Title</td>
<td>Tab</td>
</tr>
<tr>
<td>---------</td>
<td>---------</td>
<td>--------------------------------------------------------------</td>
<td>-----</td>
</tr>
<tr>
<td></td>
<td>36.03</td>
<td>Product and Reference Standards</td>
<td></td>
</tr>
<tr>
<td></td>
<td>36.04</td>
<td>Shop Drawings, Samples, Alternatives or Equals, Substitutions</td>
<td></td>
</tr>
<tr>
<td></td>
<td>36.05</td>
<td>Quality of Materials, Articles and Equipment</td>
<td></td>
</tr>
<tr>
<td></td>
<td>36.06</td>
<td>Testing Materials, Articles, Equipment and Work</td>
<td></td>
</tr>
<tr>
<td></td>
<td>36.07</td>
<td>Rejection</td>
<td></td>
</tr>
<tr>
<td></td>
<td>36.08</td>
<td>Off-Site Testing</td>
<td></td>
</tr>
<tr>
<td></td>
<td>36.09</td>
<td>Responsibility of Quality</td>
<td></td>
</tr>
<tr>
<td></td>
<td>37.00</td>
<td>Changes in the Work</td>
<td></td>
</tr>
<tr>
<td></td>
<td>37.01</td>
<td>Change Orders</td>
<td></td>
</tr>
<tr>
<td></td>
<td>37.02</td>
<td>Emergency Changes</td>
<td></td>
</tr>
<tr>
<td></td>
<td>38.00</td>
<td>Claims and Damages</td>
<td></td>
</tr>
<tr>
<td></td>
<td>38.01</td>
<td>Contractor’s Claims Review Board</td>
<td></td>
</tr>
<tr>
<td></td>
<td>38.02</td>
<td>Delay in Completion—Liquidated Damages</td>
<td></td>
</tr>
<tr>
<td></td>
<td>38.03</td>
<td>Failure to Meet Terms of Contract</td>
<td></td>
</tr>
<tr>
<td></td>
<td>39.00</td>
<td>Payment and Completion</td>
<td></td>
</tr>
<tr>
<td></td>
<td>39.01</td>
<td>Acceptance</td>
<td></td>
</tr>
<tr>
<td></td>
<td>39.02</td>
<td>Partial Payments</td>
<td></td>
</tr>
<tr>
<td></td>
<td>39.03</td>
<td>Escrow in Lieu of Retention</td>
<td></td>
</tr>
<tr>
<td></td>
<td>39.04</td>
<td>Stop Notices</td>
<td></td>
</tr>
<tr>
<td></td>
<td>39.05</td>
<td>Final Payment</td>
<td></td>
</tr>
<tr>
<td></td>
<td>39.06</td>
<td>Guarantee</td>
<td></td>
</tr>
<tr>
<td></td>
<td>39.07</td>
<td>Contractor Evaluation</td>
<td></td>
</tr>
<tr>
<td></td>
<td>D</td>
<td>Supplementary General Conditions</td>
<td>D, 1</td>
</tr>
<tr>
<td></td>
<td>E</td>
<td>Special Conditions</td>
<td>E, 1</td>
</tr>
<tr>
<td></td>
<td>41.00</td>
<td>Additional Certification of Terms</td>
<td></td>
</tr>
<tr>
<td></td>
<td>42.00</td>
<td>Limit of Work</td>
<td></td>
</tr>
<tr>
<td></td>
<td>43.00</td>
<td>Schedule of Operations</td>
<td></td>
</tr>
<tr>
<td></td>
<td>44.00</td>
<td>Materials</td>
<td></td>
</tr>
<tr>
<td></td>
<td>45.00</td>
<td>Protection of Work in Place</td>
<td></td>
</tr>
<tr>
<td></td>
<td>46.00</td>
<td>Cleaning</td>
<td></td>
</tr>
<tr>
<td></td>
<td>47.00</td>
<td>Testing and Test Reports</td>
<td></td>
</tr>
<tr>
<td></td>
<td>47.01</td>
<td>Testing</td>
<td></td>
</tr>
<tr>
<td></td>
<td>47.02</td>
<td>Design-Builder Testing</td>
<td></td>
</tr>
<tr>
<td></td>
<td>48.00</td>
<td>As-Built Drawings</td>
<td></td>
</tr>
<tr>
<td></td>
<td>49.00</td>
<td>Prerequisites to Final Payment</td>
<td></td>
</tr>
<tr>
<td></td>
<td>51.00</td>
<td>Environmental Mitigation</td>
<td></td>
</tr>
<tr>
<td></td>
<td>F</td>
<td>Sample Forms</td>
<td>F, 1</td>
</tr>
</tbody>
</table>

Forms to be Submitted with Cost and Technical Proposal:
- Cost Proposal Form
- Certification (for Bid)
<table>
<thead>
<tr>
<th>Exhibit</th>
<th>Article</th>
<th>Title</th>
<th>Tab</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td>Bidder’s Bond</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Noncollusion Declaration</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Small Business Preference and Certification Request</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Certification of Appropriate License and California Co.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Bid Proposal Form Signature Page</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Forms to be Submitted with Agreement</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Agreement</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Payment Bond</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Performance Bond</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Certification (for Agreement)</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Payee Data Record</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Forms to be Submitted after Award (relating to subcontractors)</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>List of Trade Contractors for Design-Build Projects</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>DVBE Forms: Transmittal Form, Summary of Disabled Veteran Owned Business Participation, Bidder’s Certification, Documentation of Good Faith Effort</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Forms for Use After Award and During Construction</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Notice to Proceed</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Site Survey and Acceptance</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Contractor’s Construction Waste and Recycling Plan</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Contractor’s Building Demolition Waste and Recycling Plan</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Subcontractor Directory</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Fair Employment Practices Compliance Report</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Design-Builder’s Payment Request</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Request for Payment of Materials On Hand</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Schedule of Values</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Unisformat Building Systems Breakdown by Discipline</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Contractor’s Reuse, Recycling, and Disposal Report</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Bldg Demo: Contractor’s Reuse, Recycling, and Disposal Report</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Field Instruction</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Cost Request Bulletin</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Hourly Labor Rate Worksheet</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Design-Builder Change Order Request Summary</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Subcontractor Change Order Request Summary</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Change Order</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Guarantee Quality and Performance</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Notice of Completion</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Punch List</td>
<td></td>
</tr>
<tr>
<td>G</td>
<td></td>
<td>Prevailing Wage Rates Cover Page</td>
<td>G, 1</td>
</tr>
<tr>
<td>H</td>
<td></td>
<td>Design Criteria - Specifications</td>
<td>H, 1</td>
</tr>
<tr>
<td>I</td>
<td></td>
<td>Design Criteria – Plans</td>
<td>I, 1</td>
</tr>
<tr>
<td>J</td>
<td></td>
<td>Maps</td>
<td>J, 1</td>
</tr>
</tbody>
</table>

-End of Uniform Table of Contents-