



ALT Contractor Parking and Materials Lay Down Area

## Student Recreation Center

## Lumberjack are

**IFB #PW24-1** 

Exhibit H 2 of 3

## Kinesiology and Athletics Building

Contractor Parking and Materials Lay Down Area

Contractor Building Access -Loading and Unloading Area Only

## Construction Area Map -Details

IFB #PW24-1 Exhibit H 3 of 3

ALT Contractor Parking and Materials Lay Down Area



NOTE: LINES DO NOT NECESSARILY REPRESENT FENCING, ADDITIONAL SITE FENCING, SIGNAGE, DETOUR ROUTES, AND SAFETY ELEMENTS NOT SHOWN AND ARE REQUIRED TO BE SUBMITTED BY CONTRACTON AND ARE REQUIRED 00 SPECIAL PROJECT PROCEDURES WITHIN 10 DAYS AFTER ISSUANCE OF NOTICE TO PROCEDURES

Contractor Parking and Materials Lay Down Area