
 
 

 

 

 
 

October 26, 2022 
 
To All Prospective Bidders 
 
SUBJECT:   RFQ #PW22-1, Engineering & Technology Building, and Student Housing, Project PLY101 
 

Addendum #1 
 
The following changes, omissions and/or additions to the Bidding Documents shall apply to proposals made for and to the 
execution of the various parts of the work affected thereby and all other conditions shall remain the same.  In case of conflict 
between Bidding Documents and this Addendum, this Addendum shall govern. 
 
1. RFQ Submittal Due Date. 
 

RFQ Statement of Qualifications Submittal due date has not been changed and remains 
Wednesday, November 9, 2022 by 3:00 p.m. 
 

2. Notice to Contractors. 
 
Page 1, Estimated Design and Construction Costs value changed to $114,745,000, which is inclusive of Phase 1 
Design Fees and Preconstruction Fees.  
          

3. RFQ, Section 2, Page 2. 
 
Strike the last bullet point.  
The Architect is required to be prequalified by the Trustees, and may visit the following website for more details and 
contact information: https://www.calstate.edu/csu-system/doing-business-with-the-csu/capital-planning-design-
construction/operations-center/Pages/architectural-prequalification.aspx .  
 
 

 
Questions and Answers 

 
Question 1: Regarding instructions for submitting SOQ, please confirm proposals are to be submitted to the 
email address provided for Addie Dunaway. 
 
Answer: Correct. 
 
a. Additionally, please confirm that if a responding party is prequalified with Cal State Trustee 

Prequalification Administrator that there is no further action (associated with this SOQ) required in 
PlanetBids? 

 
Answer: Correct. 
 
Question 2: The SOQ includes the Programming & Feasibility Study Report for reference; how closely will the 
University follow the Prime Concept Strategy Selected? 
 
Answer: As stated in the RFQ Conference, the concepts provided in the Feasibility Study are for reference only 
and a potential starting point. The University will look for the Design/Build Team to develop innovative and 



creative enhanced solutions beyond those presently conceived.  
-END OF ADDENDUM- 

 
 
Contracts & Procurement 
 
 
Addie Dunaway 
Procurement Specialist  
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